US Army Corps of Engineers Europe District

Task Order Requirements Notice, November 2022

NOTES:
1) This list is projected, for information only, and subject to change. As of the publication dates, NAU is not obligated to award
of any of the listed projects

2) No firm is expected to receive a TORN for every potential project listed. NAU will determine which firms
3) NAU will not reply to request for information about this list.

AE-23-0053 |FY21 UMMC Satelite Fire Station Spangdahlem, Germany Design FY23 Q2
AE-23-0031 [FY23 USAFE PPI ADPs Krakow & Katowice, Poland Planning FY23 Q2
AE-23-0061 |CH53K Bed-down Infrastructure Full Design Israel Design FY23 Q3
AE-23-0062 |KC46A Bed-down Infrastructure Full Design Israel Design FY23 Q3
AE-23-0063 |[FY23 USAREUR-AF RA ATFP Improvements |Poland Planning FY23 Q3
AE-23-0064 |[FY23 USAREUR-AF PCRs Greece & Turkey Planning FY23 Q3
AE-23-0065 [FY23 USAREUR-AF Fuels Master Plan Planning FY23 Q3
AE-23-0066 |FY23 USAREUR-AF RA Germany & Estonia Planning FY23 Q3
AE-23-0067 |FY23 USAREUR-AF AER 405-11 Update Planning FY23 Q3
AE-23-0068 |[FY23 USAREUR-AF 7-ADPs Planning FY23 Q3
AE-23-0069 |[FY23 USAREUR-AF RA Poland Planning FY23 Q3
AE-23-0070 ([FY23 ADP Update Wiesbaden, Germany Planning FY23 Q3
AE-23-0071 |FY23 Army PPI PC ISF, DPTA Poland Planning FY23 Q3
AE-23-0072 [ROBMCR CSRA & EPA Projection Geramny ENG Study FY23 Q3
AE-23-0078 [FY25 EDI QRA Facility Rygge, Norway Design FY23 Q3
AE-23-0079 |Recommissioning and Charrette, Clay Kaserne |Wiesbaden, Germany Design FY23 Q3




