

US Army Corps of Engineers Europe District
Task Order Requirements Notice Forecast, Apr 2025

ID	Project Title	Location	Service Type	Projected Award
AE-25-0002	AE Study for Wastewater, Water, Fire Suppression at Site K	Turkey	Design	FY25 Q4
AE-25-0009	SOFCOM B20160 to Mission Training Center at CAB	Belgium	Design	FY25 Q4
AE-25-0013	Mechanical Electrical Report and Recommendation Building 1500 Clay	Wiesbaden	Design	FY25 Q3
AE-25-0038	FY25 Update Real Property Databases USAG Poland	Poland	Planning	FY25 Q4
AE-25-0043	FY25 USAREUR-AF PCR End Loading Rail Krivolak MK (North Macedonia)	Macedonia	Planning	FY25 Q4
AE-25-0102	FY25 USAREUR-AF PCR Theater Maint Facilities Trzebien PL	Poland	Planning	FY25 Q4
AE-25-0156	Design AND and Exterior Cable Plant	Romania	Design	FY25 Q4
AE-25-0157	FY25 Water Study Garmisch	Garmisch	Planning	FY25 Q4
AE-25-0165	FY25 EV Charging Master Plan	Europe	Mapping	FY25 Q4
AE-25-0170	FY25 Sewer and Water Study	Romania	Mapping	FY25 Q4
AE-25-0172	CMS - Garmersheim	Garmersheim	CMS	FY25 Q4
AE-25-0174	NEW TARGET POSITIONS AT CAO MALNISIO	Italy	Design	FY25 Q4
AE-25-0178	Poznan Bldg28 Network Operations Center	Poland	Design	FY25 Q4
AE-25-0180	MCAF Graf Ig BG Fighter Ramp Ext (CPS)	Bulgaria	Design	FY25 Q3
AE-25-0184	FY25 PCR AFH NC Urlas	Ansbach	Planning	FY25 Q4
AE-25-0194	FY25 352 SOW Campus Development Program RAF Mildenhall UK	United Kingdom	Planning	FY25 Q3
AE-25-0195	FY25 FSOP Spangdahlem AB	Spangdahlem	Planning	FY25 Q4
AE-25-0200	FY25 PCRII Replace Electrical HV RAF Croughton UK	United Kingdom	Planning	FY25 Q4
AE-25-0201	ATFP Improvements at Karliki Poland	Poland	Design	FY25 Q4
AE-25-0202	FY27 MCA Bulk Fuel Storage	Poland	Design	FY25 Q4
AE-25-0203	FY25 PCR ECMs Zutendall USAG BE	Belgium	Planning	FY25 Q4
AE-25-0204	FY25 Study DES Consolidation Smith Bks USAG RP	Germany	Planning	FY25 Q4
AE-25-0205	FY25 Water Master Plan Aviano AB	Italy	Planning	FY25 Q4
AE-25-0206	FY25 IMCOM-E Roof Study	Germany	Planning	FY25 Q4
AE-25-0207	FY25 PCRII Parking Apron Campia Turzii RO	Romania	Planning	FY25 Q4
AE-25-0208	FY25 UMMCA 100373 SOF Area Access Control Barrier BH	Germany	Design	FY25 Q3
AE-25-0209	Controlled Humidity Warehouse	Germany	Design	FY25 Q4
AE-25-0211	SHAPE CYS SAC Commissioning CxA	Belgium	Design	FY25 Q4

AE-25-0212	Replace Fire Sprinkler & Alarm Systems at NCO, B2000, & B102	Germany	Design	FY25 Q4
AE-25-0214	FY25 OMA Repair 6506 Brigade Battalion HQ	Ansbach	Design	FY25 Q4
TBD	(22-7AT-004) Enduring TADDS Warehouse	Romania	Design	FY26 Q1
TBD	21-7ATC Varpalota, Hungary Range Projects	Hungary	Design	FY26 Q1
TBD	Dive Locker (Code 1)	Baumholder	Design	FY26 Q1
TBD	ORTC Project 1 (1.3 a&b)	Grafenwoehr	Design	FY26 Q1
TBD	ORTC Project 2 (1.4 a&b)	Grafenwoehr	Design	FY26 Q1
TBD	VMS Replace failing hot air blowers Bldg. 312 Rose Barracks	Grafenwoehr	Design	FY26 Q1
TBD	Total renovation of DFAC Bldg 603	Grafenwoehr	Design	FY26 Q1
TBD	Improve MAT at Karliki	Poland	Design	FY26 Q1
TBD	Improve MAT at IFV Range ZSTA	Poland	Design	FY26 Q1
TBD	Powidz Admin, SW Admin, Torun Rec Center	Poland	Design	FY26 Q1
TBD	Powidz Fitness Center	Poland	Design	FY26 Q1
TBD	Site K, Shore Power, DESIGN	Turkey	Design	FY26 Q1

1) This list is projected, for information only, and subject to change. As of the publication date, NAU is not obligated to award of any of the listed projects.

NOTES:

- 2) No firm is expected to receive a TORN for every potential project listed. NAU will determine which firms receive TORNs for each potential project.
- 3) NAU will not reply to requests for information about this list.