US Army Corps of Engineers Europe District
Planned A-E BASE CONTRACTS

March 2023
MATOC General A-E Services Slovakia Apr 22 Jun 22 Jun 23
MATOC General A-E Services AFRICOM Apr 22 Sep 22 Jul 23
MATOC General A-E Services Turkey Feb 22 Jun 22 Jul 23
MATOC General A-E Services Israel Dec 22 Apr 23 Dec 23
MATOC Planning EUCOM Mar 23 Jun 23 Mar 24
MATOC Mapping EUCOM Mar 23 Jun 23 Mar 24
MATOC General A-E Services Germany/Poland/BENELUX Mar 23 Sept 23 Jun 24
MATOC General A-E Services Norway / Denmark Mar 23 Aug 23 Apr 24
MATOC Commissioning EUCOM Apr 23 Aug 23 Feb 24

NOTES:
1) This list is projected, for information only, and subject to change. As of the publication dates, NAU is not obligated to award of

any of the listed projects
2) NAU will not reply to request for information about this list.




